

**HYDERABAD METROPOLITAN WATER SUPPLY AND SEWERAGE BOARD**

O/o the Chief General Manager(E),  
ORR Circle, Admin Bldg, 5<sup>th</sup> floor,  
HMWSSB, Khairatabad, Hyderabad.

Lr.No: CGM (E)/ORR Circle/DB/2019-20/185

Dated: 10.07.2020

**Sub: HMWSSB-ORR Circle-Tender Publication on Public website of HMWSSB- Req-  
Reg.**

\*\*\*


Anent to the subject cited above, it is requested to publish the tender notice pertaining to certain emergency works under ORR Circle in the Public website of HMWSSB. The list of works enclosed separately along with other details.

An early action in this regard is solicited.

Encl: eTender notice- 1 No.

  
Chief General Manager(Engg),  
ORR Circle.

  
10/7/2020

  
10/7/2020

To,  
The General Manager (IT).  
H.M.W.S. & S, Board,  
Khairtabad,  
Hyderabad.

HYDERABAD METROPOLITAN WATER SUPPLY AND SEWERAGE BOARD

Office of the Chief General Manager (E),  
ORR Circle, HMWS&SB, Khairatabad, Hyderabad.

Sl. No.	e-tender Notice No. and Date	Name of work	Appr ECV (in Lakhs)
1)	EP-No. 04/CGM(E)/ORR/150/100mm/Maa Villas/PD-XXIX/2020-21, dt:10.07.2020.	Supply, delivery, lowering, laying, jointing, testing and commissioning of 150/100 mm dia DI pipe for providing water supply to Maa Villas, Bachupally under Bachupally section Sub-Division No.I O&M PD-XXIX.	Rs.3.33
2)	EP-No. 05/CGM(E)/ORR Circle/100mm/Dist.Collectorate/Project Div-XXVII/ 2020-21, dt:10.07.2020.	Laying of 100mm Dia Inlet main line to the Newly Proposed Medchal-Malkajgiri District Collectorate Office near Upperpally village under Thumkunta Section.	Rs.3.17

1. The ECV and EMD and other details may be gone through online e-Procurement portal.
2. The bid documents download starts date and end date will be available in online NIT.
3. Name and address of Chief General Manager (Engg), concerned- Chief General Manager (Engg), ORR Circle, HMWSSB, Khairatabad, Hyderabad-500004,
4. The contractors/firms are requested to upload the information in the 'ZIP' format preferably.
5. Further details can be seen @ <http://www.tender.telangana.gov.in>

Chief General Manager (Engg),  
ORR Circle, HMWSSB, K'bad, Hyd.

10/7/2020

# HYDERABAD METROPOLITAN WATER SUPPLY AND SEWERAGE BOARD

OFFICE OF THE DIRECTOR (OPERATIONS-II)  
KHAIRATABAD: HYDERABAD - 500 004

Memo.No: DOP-II/T5-S4-MAK/ Estimates /PD-XXIX/ /2020-21/ 360

Dated: 19.06.2020

Sub: HMWSSB- Supply, delivery, lowering, laying, jointing, testing and commissioning of 150/100mm dia pipe line for providing water supply to Maa Villas, Bachupally under Bachupally section, Sub Division.I, Project Division.XXIX - Technical Sanction Communicated - Regarding.

Ref: 1. Chief General Manager (Engg), OM Circle No.IV, Lr.No.Nil, Dt:27.03.2020.  
2. Cheque No.126433, dt:31.03.2020.  
3. Cheque No.126432, dt:31.03.2020.  
4. HMWSSB Board Receipt No:28072, Dt:15.04.2020.  
5. Managing Director, HMWSSB, Note Approval Dt: 09.06.2020.  
6. This Office Proc No.287 Dated: 11.06.2020 with reference to DOP-II AS No.176/2020-21 Dt:10.06.2020.

In continuation to reference 5th cited, the proposal submitted by the Chief General Manager (Engg.), ORR Circle, Khairatabad, Hyderabad vide reference 1<sup>st</sup> cited is hereby technically sanctioned for Rs. 13.00 Lakhs (Rupees THIRTEEN Lakhs only); vide DOP-II Office TS Register No: 21/2020-21; Dated:12.06.2020. The expenditure is chargeable to "Deposit Contribution Work (DCW) funds for the financial year 2020-21" 100% deposits made by M/s Maa Vilas Duplex House Owners Association, Bachupally vide reference 2nd and 3<sup>rd</sup> and 4th cited and the same has registered vide DOP-II AS No. 176/2020-21; dt: 10.06.2020.

The Chief General Manager (Engg.), ORR Circle is requested to follow the tender procedures and executive instructions laid down in A.P. D-Code and call short tenders through e-procurement. A copy of the sanctioned estimate is forwarded to him for taking further action.

This sanction is communicated with the approval of the Managing Director on Note File Dated 09.06.2020.



Sd/- xx xx xx,  
DIRECTOR OPERATIONS-II

To  
The Chief General Manager (Engg.)  
ORR Circle, HMWSSB,  
Khairatabad, Hyderabad.

Copy to:

- The General Manager (Engg.), Project Division.No.XXIX, HMWSSB, Hyderabad.
- The Director-Finance, HMWSSB, Hyderabad.

// Authenticated //

Dy. General Manager (Engg.)  
DOP-II Office, HMWSSB

## ADMIN SANCTION ORDER

Print Date : 19/06/2020

Office Of The Director Operations-II  
Khairatabad, Hyderabad-500004

Proc. No: DOP-II/T5-S4-MAK/Estimates/PD-XXVII/2020-21/363 Dated: 19.06.2020.

**Sub:** HMWSSB - Laying of 100mm dia inlet main line to the newly proposed Medchal & Malkajgiri District collectorate office near Upperpally village under Thumkuntha section - Administrative Sanction Communicated - Regarding.

**Ref:** 1. Managing Director, HMWSSB Note approval dt: 15.06.2020.

**Preamble:**

The proposal submitted by the Chief General Manager (Engg.), ORR Circle, Hyderabad vide reference cited for the work is hereby administratively sanctioned for Rs.670,000.00 (Rupees six lakhs seventy thousand only); vide Director Operations-II Office A.S. Register No:DOPII/ASNO/2020-21/209; Dated:16/06/2020 was Approved on Dt:19/06/2020.

**Sanction and Description Of Work:**

Laying of 100mm dia inlet main line to the newly proposed Medchal & Malkajgiri District collectorate office near Upperpally village under Thumkuntha section

Further, the Chief General Manager(ORR), is hereby directed to accord Technical Sanction at his level; duly satisfying the technical feasibility and invite e-tender.

**Source Of Funds / Head Of Account:**

The expenditure is chargeable to "Board Funds" for the financial year 2020-21.

**Time Limit :**

The Work should be completed within \_\_\_\_\_ Month(s) the receipt of the order and the work bills should be submitted to finance after execution of work.

**Executing Authority:**

The General Manager (Engg.), Division 3 (PROJECTS), Hyderabad.

**Technical Sanction Authority:**

Chief General Manager(ORR)

**Other Explanatory Notes:**

Further, the Chief General Manager (Engg), ORR Circle, is hereby instructed to accord Technical sanction at his level and to follow the tender procedures and executive instructions laid down in A.P. D-Code and invite e-tenders.

This sanction is communicated with the approval of the MD on note file dated 15/06/2020.

**Address List:**

To,  
Chief General Manager (Engg.), ORR Circle,  
HMWSSB, Hyderabad.

**Copy to the following:**

- . The General Manager (Engg), Central Stores Division, HMWSSB, Hyderabad.
  - a. 100mm dia --- 264.00 Rmt
- . The General Manager (Engg), Project Division No: XXVII, HMWSSB, Hyderabad.
- . The Director-Finance, HMWSSB, Hyderabad.

Sd- xx xx xxxx,

Director Operations-II

// Authenticated //

Dy. General Manager (Engg)  
DOP-II Office, HMWSSB.




## Admin. Sanction


AS No DOPII/ASNO/2020-21/209  
AS Authority Director Operations-II AS Date 16/06/2020 AS Amount: 670,000.00  
Scheme STATE BUDGET HeadOfAccnt B.F  
Type Of Work Water Supply Division Division 3 (PROJECTS)  
Constituency MEDCHAL Section THOONKUNTA (PD 3)  
VoteApprovalBy MD NoteApprvDt 15/06/2020  
Name Of Agency  
Name of Work Laying of 100mm dia inlet main line to the newly proposed Medchal & Malkajgiri District collectorate office near Upperpally village under Thumkunta section

## Technical Sanction

TS No CGMORR/TSNO/2020-21/3  
TS Authority CGMORR TS Date 09/07/2020 Status Approved  
CostOfMaterial 2,98,490.05 CostOfCivilWorks 3,17,305.81 TotalCost 6,70,000.00

Item	Unit	Quantity	Rate	Amount
------	------	----------	------	--------

Prepared Date : 09/07/2020  
Prepared By : K.S.VEENA[RBS0961]  
Signature : 

Approved Date : 10/07/2020  
Approved By : MANUPATI SWAMY[RBS0023]  
Signature : 

Chief General Manager (Engg.)  
ORR Circle : HMWSSB,  
Khairatabad, Hyderabad-4, T.S

